

## REVISED SCHEDULE—MAY 7, 2024

### 1.1. SCHEDULE

The following table provides the schedule of events for this RFP.

EVENT	DATE	TIME
RFP Issued	March 15, 2024	
Buyer/Developer RFP inquiries due to NHLC using Form 1 in Appendix A	March 29, 2024	10:00 am EDT
NHLC responses to Buyer/Developer RFP inquiries	<b>April 19, 2024</b>	
Final date for proposal submissions	<b>June 7, 2024</b>	2:30 pm EDT
Invitations for oral interviews	<b>June 28, 2024*</b>	
Buyer/Developer oral interviews to Selection Committee	<b>Selected Dates between July 8 and July 19, 2024*</b>	
Selection Committee recommendation to the Commission	<b>July 26, 2024*</b>	
Finalize Buyer/Developer Purchase and Sale and Master Development Agreements	August 2024	
Long Range Capital Planning Commission review and approval	September 2024	
Governor and Executive Council Award	October 2024	
Execution of Agreement/Notice to Proceed (NTP)	October 2024	
Obtain Town of Hampton Approvals	90 days from NTP	
Substantial completion and operation of Northbound Liquor and Wine outlet store	12 months from Town of Hampton approvals	
Substantial completion and operation of Southbound Liquor and Wine outlet store	15 months from Town of Hampton approvals	

\* - Dates subject to change with advance notice to Buyer/Developers